

**TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL**

NASA/GODDARD SPACE FLIGHT CENTER

**REQUEST FOR TASK PLAN / TASK ORDER**

<b>CONTRACTOR</b>	<b>CONTRACT NO./TASK NO.</b>	<b>JOB ORDER NUMBER</b>	<b>APPROV. FY</b>
QSS Group, Inc.	NAS5- 99124      TASK NO. 138	730-258-10-16-89	99

**TASK TITLE:** (NTE 80 characters; include Project name)  
**EO-1 Data Processing System Software Engineering Services**

<b>APPROVALS:</b> (Type or print name and sign)			
<b>ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR)</b>	<b>DATE</b>	<b>ORG CODE</b>	<b>MAIL CODE</b> <b>PHONE</b>
Nicholas J. Speciale <i>[Signature]</i>	9/7/99 9/2/99	730	426      301-286-8704
<b>BRANCH HEAD</b>	<b>DATE</b>	<b>CODE</b>	<b>PHONE</b>
Dale F. Schulz <i>[Signature]</i>	9/7/99 9/2/99	426	301-286-8417
<b>CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)</b>	<b>DATE</b>	<b>CODE</b>	<b>PHONE</b>
Robert S. Lebair, Jr. <i>[Signature]</i> Deborah A. Clark <i>[Signature]</i>	9/7/99	560	301-286-6588

<b>FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE?</b> <small>IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK</small>	<b>CONTRACTING OFFICER'S QUALITY REP.</b>	<b>DESIGNATED FAM:</b>
<input checked="" type="checkbox"/> NO <input type="checkbox"/> YES	Larry Moore	

The contractor shall identify and explain the reason for any deviations, exceptions, or conditional assumptions taken with respect to this Task Order or to any of the technical requirements of the Task Order Statement of Work and related specifications. The contractor shall complete and submit the required Reqs and Certs.

*(To be completed by Contracting Officer)*  
**C.O. Requested Quote on:**  
**Date:** SEP - 7 1999

Contractor will develop specification or statement of work under this task for a future procurement.	<input checked="" type="checkbox"/> NO <input type="checkbox"/> YES
Flight hardware will be shipped to GSFC for testing prior to final delivery.	<input checked="" type="checkbox"/> NO <input type="checkbox"/> YES <input type="checkbox"/> N/A
Government Furnished Property/Facilities:	<input type="checkbox"/> NO <input checked="" type="checkbox"/> YES
Onsite Performance:	<input type="checkbox"/> NO <input checked="" type="checkbox"/> YES      If yes: <input checked="" type="checkbox"/> TOTAL <input type="checkbox"/> PARTIAL If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached:  NO       YES

**Highlighted Contract Clauses:** *(to be completed by Contracting Officer)*  
 Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date of this task order shall be September 7, 1999.

**INCENTIVE FEE STRUCTURE** (check one)  
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

	No. 1	No. 2	No. 3	<input checked="" type="checkbox"/> No. 4	No. 5
Cost	10%	50%	25%	25%	%
Schedule	15%	25%	25%	50%	%
Technical	75%	25%	50%	25%	%

*(To be completed by Contracting Officer)*

The target cost of this task order is \$ 21,034.

The target fee of this task order is \$ 300.

The total target cost and target fee of this task order as contemplated by the Incentive Fee clause of this contract is \$ 21,334.

The maximum fee is \$ 439.

The minimum fee is \$ 0.

<b>AUTHORIZED SIGNATURE:</b>	<b>DATE:</b>	<b>TYPED NAME OF CONTRACTING OFFICER</b>
<i>[Signature]</i>	11/26/99	Lorrie L. Eakin Contracting Officer
<small>SIGNATURE OF CONTRACTING OFFICER</small>	<small>DATE</small>	<small>TYPED NAME OF CONTRACTING OFFICER</small>

<b>CONTRACTOR'S ACCEPTANCE:</b>	<b>DATE:</b>
<small>AUTHORIZED SIGNATURE</small>	<small>DATE</small>

**TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL**

NASA/GODDARD SPACE FLIGHT CENTER

## REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR

CONTRACT NO. / TASK NO.

QSS Group, Inc.

NAS5-  
99124

TASK NO.  
**138**

AMENDMENT

Applicable paragraphs from contract Statement of Work:

**STATEMENT OF WORK:** (Continue on blank paper if additional space is required)

The contractor shall provide sustaining software engineering services for EO-1 Data Processing System (both MOC and I&T systems).

1. Modification to Return Link Processor Card (RLPC) graphical user interface
2. Optimization of buffer disk interface drivers
3. Automation of level zero processing software
4. Test data creation and testing support

**PERFORMANCE SPECIFICATIONS:**

Deliverables above must be tested to function correctly with CPT 11 data from EO-1 I&T testing

**APPLICABLE DOCUMENTS:**

N/A

**TASK END DATE:** 12/30/99

**MILESTONES/DELIVERABLES AND DATES:**

Software modifications complete and tested by 10/30/99

**PERFORMANCE STANDARDS:**

**Schedule:** On-time delivery of the above  
**Technical:** ATR's acceptance of the above

**FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):**

Nicholas Speciale, building 16, room 28