



**TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL**

NASA/GODDARD SPACE FLIGHT CENTER

**REQUEST FOR TASK PLAN / TASK ORDER**

CONTRACTOR	CONTRACT NO./TASK NO.	TASK NO.	AMENDMENT
QSS Group, Inc.	NAS5- <b>99124</b>	<b>204</b>	

Applicable paragraphs from contract Statement of Work: **2F**

**STATEMENT OF WORK:** (Continue on blank paper if additional space is required)

*(This is a follow-on to Task 2 under this contract. Anticipated start date is February 2, 2000.)*

The contractor shall provide the following services for the Code 560 Computer Aided Engineering system:

Network administration and programming for installation of stand alone and Unix network software, maintenance of Unix applications, and reconfiguration of Unix systems.

Unix host administration, Unix client/server support, and Unix system troubleshooting for the CAE system of Unix hosts.

CAE software administration and programming support including CAE library maintenance, creation, and translation to other library formats.

User support for CAE software and CAE library related questions.

Maintenance/repair of existing workstation and network hardware.

**PERFORMANCE SPECIFICATIONS:**

CAE system is to be fully operational 800-1700 normal Government work days.

System should be archived each Government work day.

Library management and conversions should not impact user schedules.

**APPLICABLE DOCUMENTS:**

None.

**TASK END DATE:** 2/1/01

**MILESTONES/DELIVERABLES AND DATES:**

Installation of new fileserver 1 month after receipt of new fileserver hardware

Status Report Monthly

**PERFORMANCE STANDARDS:**

**Schedule:** Responsiveness to system anomalies

**Technical:** Meets specification, as determined by the ATR

**FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):**

Philip Luers, building 23, room E307