PROGRAM DELAYS (GSFC 52.243�93) (OCT 1988)





When a Government caused delay occurs, the Contractor shall submit within 30 days of the end of the delay, its proposal for an increase in estimated cost and/or delivery schedule adjustment.  Such proposal shall cite the specific Government caused delay and shall be submitted to the Contracting Officer.  In the event that delivery schedules in this contract are affected by Government caused delays, such as     ?(1)?     the Contractor agrees to continue performance under the contract for a maximum of      ?(2)? without a corresponding fee(s) adjustment.  The      ?(3)?      period is the cumulative time impact of events beyond the Contractor's control, measured cumulatively within the period of contact performance.  The estimated cost of the contract will be adjusted for the   ?(4)? period or any part thereof.





(End of clause)





