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Attachment E


Schedule of Unit Costs for Option Periods

Item No.
Description of Service
Option 1 Unit Cost
Option 2 Unit Cost
Option 3 Unit Cost

Product Assurance Services

1
Perform Test and Inspections


1A
System Level
$296.07
$304.76
$312.88


1B
Subsystem Level
$148.04
$152.38
$156.44


1C
Module/Assembly Level
$49.31
$50.73
$51.99


1D
Part/Component Level
$24.66
$25.36
$26.00

2
Plan and Conduct Evaluation of Supplier’s Configuration Verification Program


2A
Overall Configuration Management System
$684.34
$704.46
$723.45


2B
Single Product/Project Configuration Verification
$342.17
$352.23
$361.72

3
Assess ISO Series Specifications


3A
Overall Management System Assessment
$3,675.78
$3,783.76
$3,892.64


3B
Process/Product Focused Assessment
$684.34
$704.46
$723.45


3C
Element Assessment
$256.63
$264.17
$271.30

4
Evaluate Process Controls


4A
Overall Process Control System
$816.64
$840.48
$863.59


4B
All Critical Processes Impacting One Product
$408.32
$420.24
$431.80


4C
Single Process
$204.16
$210.12
$216.20

5
Verify Nonconformance Controls


5A
Overall Nonconformance System
$342.17
$352.23
$362.33


5B
Single Process/Product
$256.63
$264.17
$271.75

Item No.
Description of Service
Option 1 Unit Cost
Option 2 Unit Cost
Option 3 Unit Cost

6
Review supplier deliverable products including supplies and services, documentation, and data.


6A
Witnessing and Inspecting Activities
$296.07
$304.76
$313.49


6B
Review of Objective Evidence
$148.04
$152.38
$156.74

7
Perform Mandatory Source Inspection (MSI)


7A
System/Subsystem Level
$222.06
$228.57
$235.12


7B
Module/Assembly Level
$74.02
$76.19
$78.37


7C
Component/Part Level
$37.01
$38.10
$39.19

8
Assess supplier waiver requests, nonconformance reports, and Material Review Board (MRB) dispositions and corrective actions in order to provide recommendations for action.


8A
Waiver Requests
$408.32
$420.24
$432.41


8B
Review Nonconformance Reports
$98.25
$101.13
$104.05


8C
Review MRB Actions
$477.36
$490.93
$504.75

9
Support NASA-related activities such as reviews, technical meetings, audits, etc. to include:  baseline reviews; preaward surveys; production readiness reviews; functional/physical configuration audits (FCA/PCA); and design reviews.


9A
Quality System Activities
$392.99
$404.52
$416.19


9B
Technical PDR/CDR Support
$1,020.79
$1,050.60
$1,081.02


9C 
Technical Meetings
$408.32
$420.24
$432.41
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Option 1 Unit Cost
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10
Assess the supplier’s control of its subtier suppliers for a specific project in order to obtain an overall assessment of the supplier’s performance.  This may include how the supplier handles flow down of requirements and incoming materials.


10A
Activity Solely at the Supplier
$392.99
$404.52
$416.19


10B
Activity at the Supplier and Subtier Supplier
$785.97
$809.04
$832.38

11
Participate in or perform technical investigations or reviews as directed by NASA.


11A
Participation
$1,020.79
$1,050.60
$1,081.02


11B
Perform
$2,323.52
$2,391.99
$2,461.16

12
Review and evaluate project-specific documents for technical adequacy and compliance to NASA contract terms such as:  assurance plan; configuration management plan; make or buy plan; vendor rating plan; software assurance plan; test procedure plan; program development plan; and system safety plan.


12A
Process Oriented Review Activities
$392.99
$404.52
$416.19


12B
Reviews with Significant Technical Content
$822.52
$846.55
$871.08

13
Attend project activities such as project events/milestone reviews and represent NASA as requested.


13A
Project Activities of Limited Scope
$352.67
$363.03
$373.42


13B
Project Activities of Wider Scope
$816.64
$840.48
$864.81

14
Support technical evaluation of engineering changes and deviations to include capability to assess technical adequacy of change and the impact of the proposed effectivity.


14A
Engineering Changes at the System Level
$816.64
$840.48
$864.81


14B
Engineering Changes at the Subsystem Level
$408.32
$420.24
$432.41


14C
Engineering Changes at the Part/Component Level
$204.16
$210.12
$216.20
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15
Provide evaluation of the following for adequacy and provide recommendations when required by task order:  engineering drawings/package and specifications; manufacturing processes; test plans/procedures; design/engineering analyses; failure analysis and discrepancy resolution; stamp control system; and scrap, rework and repair analysis.


15A
Technical Evaluation Activities of Limited Scope
$408.32
$420.24
$432.41


15B
Technical Evaluation Activities of Wider Scope
$816.64
$840.48
$864.81


15C
Process Oriented Review Activities
$294.74
$303.39
$312.14

16
Assess the supplier’s quality assurance systems.


16A
Assess Supplier’s Quality System for Existence and Adequacy
$392.99
$404.52
$416.19


16B
Assess Supplier’s Quality System for Existence, Adequacy, and Compliance
$1,178.97
$1,213.56
$1,248.59

Safety Assurance Services

17
Evaluate Systems Safety


17A
Evaluate and Recommend
$929.41
$956.79
$984.46

18
Evaluate Industrial Safety


18A
Evaluate Supplier’s Industrial Safety System for Existence and Adequacy
$392.99
$404.52
$416.19


18B
Evaluate Supplier’s Industrial Safety System for Existence, Adequacy, and Compliance
$1,178.97
$1,213.56
$1,248.59
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Government Property Inspection Services

19
Participate in supplier inspections of Government Furnished Property (GFP) upon receipt at supplier’s facility.


19A
Witness/Perform GFP Inspection
$74.02
$76.19
$78.37

20
Assess whether suppliers and subtier suppliers have successfully modified GFP if authorized by the cognizant Contracting Officer.


20A
Verify Supplier’s GFP Modification
$37.01
$38.10
$39.19
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